
COST SUMMARY SHEET 7/21/14 rev

WL City Hall Option C

( 3 Months )

DIV. DESCRIPTION Demo All BUDGET

01050 Surveying

01500
Gen.Conds./Fees&Permits-Trailer, Dumpsters, 

Utilities, Fence, Port-A-Johns, Testing, Copies 12,000$          

02010 Abatement 40,000$          

02050 Demolition/Recycling 282,000$        

02200 Excavation / site clearing / site utilities Terminations of utilities 10,000$          

02500 Site Concrete safety repairs only 6,000$            

02500 Asphalt -$               

02900 Landscaping 15,000$          

03300 Building Foundations

03300 Building Slabs

04200 Masonry

05100 Structural Steel

05500 Miscellaneous Steel

06100 Exterior Framing

06400 Millwork/Casework/Plastic Laminate

07200 Insulation

07260 Termite treatment

07230 Caulking 

07240 EIFS

07300 Roofing & Gutters

08100 Hollow Metal, Doors, Frames, Hardware

08400 Aluminum Store Fronts / Glass / Windows

09100 Studs Interior

09250 Drywall

09500 Acoustic Ceilings

09650 VCT/Carpet/Base/Ceramic tile

09900 Paint / VWC

10000 Specialties

10400 Signage

10800 Miscellaneous Toilet/Accessories

11400 Kitchen Equipment

12500 Window Treatments

13900 Fire Detection

14200 Elevator

15300 Sprinklers

15400 Plumbing

15500 Mechanical

16400 Electrical / Phone and Data

16650 Security

Allowances 

Soft Costs 15%  - Design, Engineering, Const Mgt, Financing, Legal 54,750$          

Contingency 20,000$          

       TOTAL ESTIMATED PROJECT BUDGET 439,750$        *

*Although there are actual costs in each expense line item at this preliminary stage, 

where there has been no architectural or engineering work completed, it is best to use

this budget range to represent projected costs. The suggested range is: $380,000 to $450,000
 

F:Atecton\mastertp\masters\

project\cost summary\Rev.Costsumy Tecton Construction Management, Inc. 11/7/2014


